

Investitie 221\_UAT\_comuna\_Criscior\_jud\_Hunedoara(288)

Data: 01-09-2023

Obiect Reabilitare\_moderata\_a\_cladirilor\_publice\_caminul\_cultural\_Criscior

Deviz Instalatii

FORMULARUL C7

Baza de pret: bpret\_criscior

Proiectant:

Beneficiar:

Executant :

Extras Manopera

Pagina 1

C O D	D E N U M I R E	CANTITATEA	TARIF	V A L O A R E
MESERIE	M E S E R I E	I N O R E	O R A R	M A N O P E R A
1	2	3	4	5
0011512	INSTALATOR ELECTRICIAN 12	216,345		
0011513	INSTALATOR ELECTRICIAN 13	0,920		
0011522	INSTALATOR ELECTRICIAN 22	78,075		
0011523	INSTALATOR ELECTRICIAN 23	0,920		
0011532	INSTALATOR ELECTRICIAN 32	72,037		
0011542	INSTALATOR ELECTRICIAN 42	93,646		
0011552	INSTALATOR ELECTRICIAN 52	6,330		
0011612	INSTALATOR SANITAR 12	45,529		
0011622	INSTALATOR SANITAR 22	55,158		
0011632	INSTALATOR SANITAR 32	21,717		
0011642	INSTALATOR SANITAR 42	20,959		
0011712	INSTALATOR INCALZIRE 12	159,467		
0011722	INSTALATOR INCALZIRE 22	47,926		
0011732	INSTALATOR INCALZIRE 32	47,201		
0011742	INSTALATOR INCALZIRE 42	42,518		
0011752	INSTALATOR INCALZIRE 52	43,350		
0011912	INSTALATOR VENTILATORIST 12	67,032		
0011922	INSTALATOR VENTILATORIST 22	7,938		
0011942	INSTALATOR VENTILATORIST 42	9,450		
0011952	INSTALATOR VENTILATORIST 52	36,645		
0013011	SOBAR 11	4,094		
0013021	SOBAR 21	4,094		
MANOPERA DE MANIPULARE				
TOTAL MANOPERA		1.081		

Beneficiar,

Întocmit,

Ing. Dobre Cătălin - Gabriel

